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100mm COARSE SAND TO ALL SIDES
OF ATTENUATION TANK CRATES

ATTENUATION TANK WRAPPED IN
SUITABLE 1mm min THICKNESS

POLYPROPLENE GEOMEMBRANE
(TO BE SEALED BY HEAT WELDING)

ATTENUATION CRATES PROVIDING 95% FREE AREA, SIZE AS SHOWN ON PLAN.
ALL INSTALLED AS PER THE MANUFACTURERS RECOMMENDATIONS

ON-LINE ATTENUATION TANK DETAILS
(1:10)

APPROX. 500mm COVER
TO ATTENUATION CRATES

1.0 l/s RESTRICTED
OUTFLOW CHAMBER

(1:10)

CLASS B ENGINEERING
BRICKS (2 No. COURSES min.,

4 COURSES MAX.)
SET IN CLASS 1 MORTAR

PRECAST CONCRETE SLAB TO BE
BEDDED ON TO CONCRETE
SURROUND ONLY WITH MORTAR,
PROPRIETARY BITUMEN OR RESIN
MASTIC SEALANT

RIDGISTORMCheck
CHAMBER WALL

min 150mm ST4
CONCRETE SURROUND
110mm OSMA DRAIN (OR
SIMILAR) INLET WITH ROCKER
PIPE, AS PER TABLE BELOW.
ASSUME DRAINS
DOWNSTREAM OF
ATTENUATION TANK ARE
GREATER THAN 0.9m DEPTH
AND THUS DO NOT REQUIRE
CONCRETE SURROUND
PROTECTION

300mm CAST IN-SITU CONCRETE BASE

50mm THICK CONCRETE BLINDING LAYERINSITU CONCRETE BACKFILL

110mm OSMA DRAIN (OR
SIMILAR) WITH ROCKER

PIPE, AS PER TABLE BELOW
OUTLET TO EXISTING DRAIN

THAT CONNECTS TO THE
STORMWATER DITCH

APPROPRIATELY LOAD RATED COVER &
FRAME IN ACCORDANCE WITH BS EN 124 FOR

17t VEHICLE (FIRE ENGINE). CLEAR ACCESS
OPENING ABOVE LADDER

TO BE MAINTAINED (BY OTHERS)

VENT, AS PER MANUFACTURERS
DETAILS  REFER TO TYPICAL

WAVIN DETAIL(S)

CHAMBER CAN BE FORMED USING
OSMA POLYSTORM CHAMBER OR
PRECAST CONCRETE RINGS,
WHICHEVER THE CONTRACTOR
PREFERS, PROVIDING THEY ARE
INSTALLED IN LINE WITH
MANUFACTURERS DETAILS

ATTENUATION TANK SIZES FOR EACH
DWELLING, AS SHOWN ON PLAN
DRAWING 51

50
0

PIPE DIAMETER

100mm-600mm

ROCKER PIPE
EFFECTIVE LENGTH

600mm

ROCKER PIPES REQUIRED TO
EVERY CHAMBER AND TO EACH
SIDE OF THE ATTENUATION TANK

1200 GAUGE DOM BELOW
SLAB TO PREVENT GROUT
LOSS RUNNING IN TO
COARSE SAND LAYER

SHAFT 500mm Ø
6D.934

TYPE 1 COMPACTED
SIDE FILL

SILT TRAP SHAFT
500mm Ø

m
in

 4
50

100mm BED AS PER
PIPE BEDDING
SPECIFICATION

GAP BETWEEN
SLAB AND RESTRICTOR
CAP TO BE FOAM FILLED

150mm THICK CONCRETE BED.
PLACE CHAMBER IN POSITION
WHILST CONCRETE IS WET IN

ORDER THAT IT TAKES THE
SHAPE OF THE CHAMBER BASE

PRECAST CONCRETE SLAB
1260mm ø WITH
600 x 600mm OPENING

APPROPRIATELY LOAD RATED
COVER & FRAME IN
ACCORDANCE WITH BS EN 124
FOR 17T VEHICLE (FIRE ENGINE) CLASS B ENGINEERING

BRICKS (2 No. COURSES min.,
4 COURSES MAX.)
SET IN CLASS 1 MORTAR

SILT TRAP
(1:10)

VORTEX FLOW
CONTROL DEVICE TO
LIMIT FLOWS TO 1.0 l/s.
USE WAVIN TORNADO,
TYPHOON, HURRICANE
OR SIMILAR APROVED.

MAINTENANCE SCHEDULE - AS TAKEN FROM SUDS MANUAL, TABLE 21.3 FOR DOMESTIC  FLOW CONTROL DEVICE
(THIS INFORMATION IS TO BE WRITTEN IN TO THE O&M MANUAL)

REQUIRED ACTION TYPICAL FREQUENCY

INSPECT AND IDENTIFY ANY AREAS THAT ARE NOT OPERATING CORRECTLY. IF
REQUIRE, TAKE REMEDIAL ACTION

MONTHLY FOR 3 MONTHS,
THEN ANNUALLY

REMOVE DEBRIS FROM THE CATCHMENT SURFACE (WHERE IT MAY CAUSE RISKS TO
PERFORMANCE)

MONTHLY

FOR SYSTEMS WHERE RAINFALL INFILTRATES IN TO THE TANK FROM ABOVE, CHECK
SURFACE OF FILTER FOR BLOCKAGE BY SEDIMENT, ALGAE OR OTHER MATTER;
REMOVE AND REPLACE SURFACE  INFILTRATION MEDIUM AS NECESSARY

ANNUALLY

REGULAR MAINTENANCE
(ATTENUATION TANKS &
FLOW CONTROL
DEVICE/CHAMBER)

REPAIR / REHABILITATE INLETS, OUTLETS, OVERFLOW AND VENTS AS REQUIREDREMEDIAL ACTIONS
(ALL SUDS PARTS)

INSPECT / CHECK ALL INLETS, OUTLETS, VENTS AND OVERFLOWS TO ENSURE THAT
THEY ARE IN GOOD CONDITION AND OPERATING AS DESIGNED

ANNUALLYMONITORING

SURVEY INSIDE OF TANK FOR SEDIMENT BUILD-UP AND REMOVE, IF NECESSARY EVERY 5 YEARS, OR AS
REQURIED

PERSON RESPONSIBLE FOR UNDERTAKING OR
COMMISSIONING SUITABLE PROFESSIONAL

CLIENT / END USER / BUILDING OWNER

MAINTENANCE SCHEDULE

REMOVE BLOCKAGES TO THE FLOW CONTROL DEVICE, AS REQUIRED BY
FOLLOWING THE MAINTENANCE INSTRUCTIONS RELATING TO THAT PARTICULAR
DEVICE, i.e. FOR TORNADO STYLE DEVICE, OPEN DOOR USING STAINLESS STEEL
ROPE PROVIDED, FOR TYPHOON STYLE DEVICE PULL OUT UP-STAND PIPE TO
ACTIVATE DRAIN DOWN, AND FOR HURRICANE STYLE DEVICE, USE THE LIFTING ROD
TO DRAIN DOWN AND CLEAR BLOCKAGE(S).

AS REQUIREDREMEDIAL ACTIONS
(FLOW CONTROL DEVICE)

CLIENT / END USER / BUILDING OWNER

CLIENT / END USER / BUILDING OWNER

CLIENT / END USER / BUILDING OWNER

CLIENT / END USER / BUILDING OWNER

CLIENT / END USER / BUILDING OWNER

CLIENT / END USER / BUILDING OWNER

MAINTENANCE SCHEDULE - AS TAKEN FROM SUDS MANUA C753, APPENDIX B, BOX-B2  FOR PERVIOUS PAVEMENTS

REQUIRED ACTION TYPICAL FREQUENCY

CLEANING
BRUSH REGULARLY AND REMOVE SWEEPINGS FROM ALL HARD SURFACE

MONTHLYREGULAR MAINTENANCE

BRUSH AND VACUUM PERMEABLE PAVING SURFACE ONCE A YEAR TO PREVENT
SILT BLOCKAGE AND ENHANCE DESIGN LIFE

ANNUALLYOCCASIONAL TANKS

PERSON RESPONSIBLE FOR UNDERTAKING OR
COMMISSIONING SUITABLE PROFESSIONAL

MAINTENANCE SCHEDULE

MONITOR EFFECTIVENESS OF PERMEABLE PAVEMENT, AND WHEN WATER DOES
NOT INFILTRATE IMMEDIATELY ADVISE THE CLIENT OF POSSIBLE NEED FOR
REINSTATEMENT OF TOP LAYERS OR SPECIALIST CLEANING.

RECENT EXPERIENCE SUGGESTS THAT WET WASHING AND SUCTION CLEANING
WILL SUBSTANTIALLY REINSTATE PAVEMENT TO 90% EFFICIENCY

AS REQUIREDREMEDIAL WORK

SITE OWNER (MAINTENANCE CONTRACT)

SITE OWNER (MAINTENANCE CONTRACT)

SITE OWNER (MAINTENANCE CONTRACT)

MAINTENANCE SCHEDULE - AS TAKEN FROM SUDS MANUA C753, APPENDIX B, BOX-B2  FOR INLETS, OUTLETS & INSPECTION CHAMBERS

REQUIRED ACTION TYPICAL FREQUENCY

INLETS, OUTLETS AND SURFACE CONTROL STRUCTURES
INSPECT SURFACE STRUCTURES, REMOVING OBSTRUCTIONS AND SILT AS
NECESSARY. CHECK THERE IS NO PHYSICAL DAMAGE.

STRIM VEGETATION 1m MIN. SURROUND TO STRUCTURES AND KEEP HARD APRONS
FREE FROM SILT AND DEBRIS

MONTHLY (OR AS REQUIRED)REGULAR MAINTENANCE

CHECK TOPSOIL LEVELS ARE 20mm ABOVE EDGES OF BASKETS AND CHAMBERS TO
AVOID MOWER DAMAGE

OCCASIONAL TANKS

PERSON RESPONSIBLE FOR UNDERTAKING OR
COMMISSIONING SUITABLE PROFESSIONAL

MAINTENANCE SCHEDULE

REPAIR PHYSICAL DAMAGE IF NECESSARY AS REQUIREDREMEDIAL WORK

SITE OWNER (MAINTENANCE CONTRACT)

SITE OWNER (MAINTENANCE CONTRACT)

SITE OWNER (MAINTENANCE CONTRACT)

MONTHLY SITE OWNER (MAINTENANCE CONTRACT)

ANNUALLY (OR AS
REQUIRED)

ANNUALLY SITE OWNER (MAINTENANCE CONTRACT)INSPECTION CHAMBERS AND BELOW-GROUND CONTROL CHAMBERS
REMOVE COVER AND INSPECT, ENSURING THAT WATER IS FOWING FREELY AND
THAT THE EXIT ROUTE FOR WATER IS UNOBSTRUCTED. REMOVE DEBRIS AND SILT.
UNDERTAKE INSPECTION AFTER LEAF FALL IN AUTUMN

MAINTENANCE NOTES
1. THE OWNER OF EACH DWELLING IS RESPONSIBLE FOR THE MAINTENANCE OF EACH DWELLING'S DRAINAGE ARRANGEMENT RESPECTIVELY.
2. NOTE THAT AN EASEMENT FOR MAINTENANCE AND ACCESS IS REQUIRED ON THE LAND OF RIVERSIDE TO SERVE THE LOXLEY HOUSE DRAINAGE.
THIS IS TO BE ENTERED IN TO ALL LEGAL DOCUMENTS

Client

Project

Title

Date

Scale Engineer

Status
Project Number Drawing Number Revision

Checked

Sheet

REV DESCRIPTION DATE BY NOTES:-

1. THIS DRAWING IS NOT TO BE SCALED, WORK
FROM GIVEN DIMENSIONS ONLY.

2. THIS DRAWING IS TO BE READ IN CONJUNCTION
WITH ALL RELEVANT ARCHITECTS, SERVICE
ENGINEERS AND SPECIALISTS DRAWINGS,

3. ANY DISCREPANCIES OR VARIATIONS ARE TO
BE REPORTED IMMEDIATELY TO ENGINEER 
FOR CLARIFICATION BEFORE THE AFFECTED
WORK COMMENCES.

4. ALL DIMENSIONS ARE TO BE CHECKED ON SITE,
ANY DISCREPANCIES TO BE REPORTED TO
ENGINEER IMMEDIATELY BEFORE THE
AFFECTED WORK COMMENCES.

5. ALL PROPRIETARY PRODUCTS ARE TO BE 
USED IN ACCORDANCE WITH THE
MANUFACTURERS DETAILS AND
SPECIFICATIONS

6. THE CONTRACTOR IS TO ENSURE THAT
TEMPORARY LOADS PLACED ONTO THE NEW
STRUCTURES SHALL BE LESS THAN THE LOADS
FOR WHICH IT HAS BEEN DESIGNED.

7. THE CONTRACTOR IS RESPONSIBLE FOR ALL 
TEMPORARY WORKS AND FOR THE STABILITY
OF THE WORKS IN PROGRESS.

8. THESE DRAWINGS CONSTITUTE A FULL DESIGN
FOR BUILDING CONTROL APPROVAL. THEY ARE
NOT CONSTRUCTION STAGE DRAWINGS UNTIL
BUILDING CONTROL HAVE APPROVED THE
DESIGN(S)

9. FOR THE FULL COMPREHENSIVE GENERAL
NOTES SEE GENERAL NOTES DRAWING 99.

!

WARNING IDENTIFICATION

PARTICULAR ATTENTION TO BE PAID WHERE THE HAZARD
SYMBOL IS PLACED ON A DRAWING. THIS SYMBOL
HIGHLIGHTS A PARTICULAR CONCERN IN RELATION TO
THE DESIGN, SITE WORKING OR WHERE THE
CONTRACTORS ATTENTION IS REQUIRED.

MEASURES TO MITIGATE RISK SHOULD BE CONSIDERED
AT ALL STAGES OF DESIGN DEVELOPMENT AND
CONSTRUCTION.

COORDINATION HIGHLIGHT

WHERE THE BLUE HIGHLIGHT SYMBOL IS PLACED ON A
DRAWING PARTICULAR ATTENTION IS REQUIRED WITH
REGARD TO COORDINATION.

!

STABILITY REQUIREMENT HIGHLIGHT

WHERE THE GREEN HIGHLIGHT SYMBOL IS PLACED ON A
DRAWING THIS REFERS TO THIS ELEMENT OF THE DESIGN
BEING CRITICAL TO THE STABILITY STRATEGY

!
TYPICAL DRAINAGE DETAILS
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