


FIGURE002-1: SITE ACCESS AND COMPOUND PLAN/ LAYOUT 1:1250 @ A3



**DO NOT SCALE**  
Use only written dimension. All dimension must be verified prior to works being put into hand and any discrepancies reported to the originator.

Health and Safety Information			
	Details	Sign	Date
Asbestos Survey	SEE APPENDIX D	HR	APR 24
Structural Check/Lifting & Handling	TO BE INSTRUCTED	HR	APR 24
Site Survey	SEE APPENDIX D - PCI	HR	APR 24
Access and Egress/Site Compound	AS DRAWING 002	HR	APR 24
Hazards Identified	SEE APPENDIX D - PCI	HR	APR 24

**General Notes**

- ACCESS FOR VEHICULAR TRAFFIC AND DELIVERIES
- ACCESS TO SITE FOR PERSONNEL AND MOVEMENT OF MATERIALS VIA MANUAL HANDLING
- SITE COMPOUND

REV	Details of Revision	Date	Sign
P3	PLANNING/ LISTED BUILDING CONSENT ISSUE	21/02/2025	HR
T1	TENDER ISSUE	29/04/2024	HR
P2	UPDATED SITE AND LOCATION PLAN	26/03/2024	HR
P1	PLANNING / LISTED BUILDING CONSENT ISSUE	15/03/2024	HR
A	CLIENT BRIEF	10/01/2024	HR

Client

**AtkinsRéalis**

Nova North, 11 Bressenden Place,  
Westminster, London. SW1E 5BY  
Tel: +44(0)207 121 2121

Project  
**St Marks CofE Primary School  
Staplefield  
ROOFING AND GUTTER UPGRADES**

Title  
**SITE ACCESS PLAN**

Drawing No  
**002**

Scale	Drawn	Checked	Co-ord chk
1:1250	HR	KH	KH

Drawing size	Date	Date	Date
A3	FEB 24	MAR 24	MAR 24

Status  
**LBC / PLANNING**