
NOTES
1. All dimensions in millimetres unless otherwise shown.
2. All levels in metres above Ordinance Datum (mAOD) unless otherwise shown.
3. All dimensions to be checked on site and any discrepancies reported to Employer
   before pricing / work starts.
4. Any ambiguities or discrepancies within this drawing and any other information given elsewhere 
     must be reported to Camlins and the Employer for clarification before pricing work proceeds.
5. All drawings to be read in conjunction with other Camlins drawings and specification 
   information as appropriate.
6. Refer to relevant Engineer's and Architect's information as appropriate for confirmation of all 
    engineering and architectural details.
7. All works to be carried out in accordance with the latest British Standards and appropriate codes 
    of practice as a minimum.
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Category Latin Name Minimum Size Range of Container Quantity
Bulbs Allium 'Purple Sensation' Top Size Bulb 133
Bulbs Narcissus 'Thalia' Top Size Bulb 543
Ferns Asplenium scolopendrium 2L Cg. 33
Ferns Dryopteris affinis 2L Cg. 104
Ferns Polystichum munitum 2L Cg. 161
Perennials Ajuga reptens 1L Cg. 66
Perennials Aster x frikartii 'Monch' 2L Cg. 74
Perennials Echinacea purpurea 2L Cg. 74
Perennials Euphorbia polychroma 'Purpurea' 2L Cg. 161
Perennials Liriope muscari 2L Cg. 69
Perennials Vinca minor f.alba 'Gertrude Jekyll' 1L Cg. 122
Shrubs Daphne odora 'Aureomarginata' 5L Cg. 4
Shrubs Hydrangea paniculata 'Limelight' 10L Cg. 5
Shrubs Pittosporum tenuifolium 'Tom Thumb' 5L Cg. 14
Shrubs Taxus baccata 1.8m high clipped to 1.5m on installation 237
Trees Prunus 'Amanogawa' 16-18cm Girth 8

Planting Schedule

Jubilee 
Building

Holtye Road

Bus stop

3no. Aster x frikartii 'Monch' - 2L Cg.
3no. Echinacea purpurea - 2L Cg.
4no. Dryopteris affinis - 2L Cg.
5no. Polystichum munitum - 2L Cg.
5no. Euphorbia polychroma 'Purpurea' - 2L Cg.

2no. Aster x frikartii 'Monch' - 2L Cg.
2no. Echinacea purpurea - 2L Cg.

3no. Dryopteris affinis - 2L Cg.
4no. Polystichum munitum - 2L Cg.

4no. Euphorbia polychroma 'Purpurea' - 2L Cg.

66no. Ajuga reptens - 1L Cg.
122no. Vinca minor f.alba 'Gertrude Jekyll' - 1L Cg.
33no. Asplenium scolopendrium - 2L Cg.

30no. Aster x frikartii 'Monch' - 2L Cg.
30no. Echinacea purpurea - 2L Cg.
44no. Dryopteris affinis - 2L Cg.
74no. Polystichum munitum - 2L Cg.
74no. Euphorbia polychroma 'Purpurea' - 2L Cg.
44no. Liriope muscari - 2L Cg.

17no. Aster x frikartii 'Monch' - 2L Cg.
17no. Echinacea purpurea - 2L Cg.
25no. Dryopteris affinis - 2L Cg.
42no. Polystichum munitum - 2L Cg.
42no. Euphorbia polychroma 'Purpurea' - 2L Cg.
25no. Liriope muscari - 2L Cg.

8no. Aster x frikartii 'Monch' - 2L Cg.
8no. Echinacea purpurea - 2L Cg.
10no. Dryopteris affinis - 2L Cg.
13no. Polystichum munitum - 2L Cg.
13no. Euphorbia polychroma 'Purpurea' - 2L Cg.

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

1-Prunus 'Amanogawa' - 16-18cm Girth

30-Taxus baccata - 1.8m high clipped to 1.5m on installation

2no. Aster x frikartii 'Monch' - 2L Cg.
2no. Echinacea purpurea - 2L Cg.
2no. Dryopteris affinis - 2L Cg.
3no. Polystichum munitum - 2L Cg.
3no. Euphorbia polychroma 'Purpurea' - 2L Cg.

28-Taxus baccata - 1.8m high clipped to 1.5m on installationSPECIFICATION NOTES  The following items are to be carried out under the main construction contract: 1. GROWING MEDIUM PREPARATION- Spread of new topsoil, to comply with BS 3882:2015, as detailed within Growing Medium GA. New topsoil areas to be graded so that they tie into proposed finished ground levels and existing topsoil areas to be retained. All planting areas to be stone picked and raked following installation to the approval of the Employer and in advance of soft planting works.- Testing of existing subsoil to ensure it complies with BS 8601 (areas of new planting).  Any additional subsoil that may be required must comply with BS 8601 Specification for subsoil and requirements for use. - Mulching of beds following planting. The finished level of topsoil attime of planting is to allow for future installation of specified depth of composted bark fines.  Refer to  Growing Medium GA for mulch specifications. 2. PLANT STOCK & DELIVERY- Planting shall be set out exactly as indicated in adjacent planting plans. Failure to do so may result in rejection of the work by the landscape architect and may require amendment at the contractor’s expense. - All plants to be a full and well formed example of its type, with fully established roots having been grown in the specified container for at least a full season. Landscape Contractor to approve any cutting back of flowering plants during the pre-delivery period.- Plant stock to comply with BS 3936 'Nursery stock. Specification for trees and shrubs’. Handling of plants to be undertaken according to The Horticultural Trades Association (HTA) National Plant Specification (including Appendix 1, 2 and 3). To also comply with the Landscape Institute and HTA guidance:  The Committee for Plant Handling and Establishment Part 3 - 'Recommendations for Plant Handling from Delivery to Successful Establishment’.- All plants to be delivered on racks. Boxed / pallet stacked plants are not acceptable. To assist the on site setting-out each rack must contain a labelled plant that is a representative sample of the species.  3. PLANTING- At the rate specified, avoiding regimented rows.- In holes large enough to allow adequte root spread and tease out congested root balls of container-grown plants. Excavate holes at least 75mm below the root system and a minimum 400mm for climbers.- Set plants so that their original soil level matches the new surrounding ground and with their best side displayed.- For shrubs excavate holes 150mm wider than the container size or large enough to allow the full spread of bare root plants. Backfill with a mix of topsoil and compost.New topsoil areas to be graded so that they tie into proposed finished ground levels and existing topsoil areas to be retained.4. SEASONALITY OF HANDOVER - PLANTING DESIGN REVIEW- Planting is fundamental to the quality of the finished product and as such the highest standards of materials, workmanship and finish will be expected. - The Contractor is to price upon the plant species, densities and numbers provided within the adjacent Schedule, however, once the construction and hand-over programme has been agreed between the Contractor and Employer these planting proposals are to be re-appraised based on projected visual impact at the specific time of handover. Contractor programme to consider seasonal planting requirements to ensure an established planted environment at Practical Completion, which therefore may require the adjacent schedule to be modified following a workshop between Landscape Architect and appointed andscape subcontractor.-  Exact details of all soft landscape works to be confirmed with Employer once programmed completion date has been agreed.5. LANDSCAPE IMPLEMENTATION PLANContractor to prepare a Landscape Implementation Plan to be submitted to the Employer for approval prior to the commencement of on site works.  This Landscape Implementation Plan must include:- The identification of a Project Landscape Coordinator. This member of the Contractors on site team will be the principal point of contact between the Contractor & Employer and will be responsible for planning the landscape works.- A programme of works for the procurement and installation of all trees, hedges, shrubs, climbing plants and grassed areas etc.- A Contractor programme which allows for the inspection and approval of all trees, hedges, shrubs and climbing plants at the nursery.  All plants to be good examples of the species and to be approved by the Employer. - A Contractor programme which allows for all trees, hedges, shrubs and climbing plants to be selected and approved by the Employer at the nursery from a group of at least 200% of the required quantity. Representative photos of trees, hedges, shrubs and climbing plants to be provided prior to any nursery visit. Cost of all trees, hedges, shrubs and climbing plants to include travel expenses for nursery visits as necessary for the Employer to approve all selected species.- A Contractor statement on the feasibility of early installation of trees, shrubs, climbing plants and grassed areas to allow maximum possible period for the establishment of soft landscape works prior to hand over.- The identification of any temporary protection measures required to prevent other trades compacting areas of installed growing medium or damaging installed planting.- The identification of procedures and documentation required for the Employer approval of all installed landscape works prior to Practical Completion. Contractor to ensure all works are ‘snagged’ and rectified by Contractors on site team prior to any requests for Employer approval of completed works.- Project Landscape Coordinator to monitor progress on site against programme with particular regard to seasonal restrictions of soft planting works. Contractor to liaise with Employer to ensure installed planting provides an attractive and established landscape setting at the time of Practical Completion.6. LANDSCAPE MANAGEMENT PLANContractor to prepare a Landscape Management Plan to be submitted to and approved by the Employer in advance of Practical Completion. This Landscape Management Plan will set out the long-term design objectives, management responsibilities and long-term maintenance requirements for all tree planting, shrubs, climbing plants and grassed areas.  It will set out any additional temporary planting works required should Practical Completion be achieved during the winter months. The Landscape Management Plan will provide a summary of all the maintenance operations required to ensure the successful establishment of all soft landscape works. This plan will form the basis for any agreements between the Employer and the Property Management Company that will maintain the site following the defects liability period set out within the construction Contract. 

22-Taxus baccata - 1.8m high clipped to 1.5m on installation

16-Taxus baccata - 1.8m high clipped to 1.5m on installation

25-Taxus baccata - 1.8m high clipped to 1.5m on installation

1-Prunus 'Amanogawa' - 16-18cm Girth

24-Taxus baccata - 1.8m high clipped to 1.5m on installation

92-Taxus baccata - 1.8m high clipped to 1.5m on installation

8no. Aster x frikartii 'Monch' - 2L Cg.
8no. Echinacea purpurea - 2L Cg.

10no. Dryopteris affinis - 2L Cg.
13no. Polystichum munitum - 2L Cg.

13no. Euphorbia polychroma 'Purpurea' - 2L Cg.

4no. Aster x frikartii 'Monch' - 2L Cg.
4no. Echinacea purpurea - 2L Cg.

6no. Dryopteris affinis - 2L Cg.
7no. Polystichum munitum - 2L Cg.

7no. Euphorbia polychroma 'Purpurea' - 2L Cg.

3-Hydrangea paniculata 'Limelight' - 10L Cg.

1-Hydrangea paniculata 'Limelight' - 10L Cg.

1-Hydrangea paniculata 'Limelight' - 10L Cg.

108no. Narcissus 'Thalia' - Top Size Bulb

310no. Narcissus 'Thalia' - Top Size Bulb

5-Pittosporum tenuifolium 'Tom Thumb' - 5L Cg.
4-Daphne odora 'Aureomarginata' - 5L Cg.

50no. Allium 'Purple Sensation' - Top Size Bulb

49no. Allium 'Purple Sensation' - Top Size Bulb

34no. Allium 'Purple Sensation' - Top Size Bulb

125no. Narcissus 'Thalia' - Top Size Bulb

9-Pittosporum tenuifolium 'Tom Thumb' - 5L Cg.
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